
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    12/13/06                    IN CONTRA COSTA COUNTY IN MARTINEZ                                 12/14/06
     CONTRACT NUMBER     04-0C7204                   AND CONCORD FROM CUMMINGS SKYWAY                         CONTRACT CODE 'D '
     LOCATION            04-CC-4-R4.9/R16.8          OVERCROSSING TO WILLOW PASS ROAD                          45 CONTRACT ITEMS
                                                     UNDERCROSSING

                                                     RESURFACE ASPHALT CONCRETE                FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%
 PROPOSALS ISSUED    21   FUND TOTAL   HA22     14,600,000                         TOTAL NUMBER OF WORKING DAYS    115

 NUMBER OF BIDDERS  5    ENGINEERS EST     12,564,700.00  AMOUNT UNDER      1,997,771.00        PERCENT UNDER EST 15.90
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)     10,566,929.00    5              R G W CONSTRUCTION INC                925 606-2400  CC PREF CLAIMED
                                                                                                  00591940
                     B)  115 DAYS X   8700                  P O BOX 2910                      FAX 925 961-1925
                    --------------------
                   A+B)    11,567,429.00                    LIVERMORE CA  94551

                   2 A)     11,321,099.70    1              BAY CITIES PAVING AND GRADING         925 687-6666  CC PREF CLAIMED
                                                            INC                                   00238650
                     B)   60 DAYS X   8700                  P O BOX 6227                      FAX 925 687-2122
                    --------------------
                   A+B)    11,843,099.70                    CONCORD CA  94524

                   3 A)     10,856,495.00    3              GHILOTTI BROS INC                     415 454-7011  CC PREF CLAIMED
                                                                                                  00132128
                     B)  125 DAYS X   8700                  525 JACOBY STREET                 FAX 415 454-8376
                    --------------------
                   A+B)    11,943,995.00                    SAN RAFAEL CA  94901

                   4 A)     12,078,044.00    2              GHILOTTI CONSTRUCTION COMPANY         707 585-1221  CC PREF CLAIMED
                                                            INC                                   00644515
                     B)  110 DAYS X   8700                  246 GHILOTTI AVE                  FAX 707 585-1601
                    --------------------
                   A+B)    13,035,044.00                    SANTA ROSA CA  95407

                   5 A)     12,596,537.00    4              GRANITE CONSTRUCTION COMPANY          831 724-1011  CC PREF CLAIMED
                                                                                                  00000089
                     B)  110 DAYS X   8700                  P O BOX 50085                     FAX 831 768-4021
                    --------------------
                   A+B)    13,553,537.00                    WATSONVILLE CA  95077-5085
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          12/13/06                                                                                                 12/14/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    05     A C CURBS                                                    ASPHALT CONCRETE DIKE
           ELK GROVE CA

           COLUMBIA ELECTRICAL                                          ELECTRICAL
           SAN LEANDRO CA

           CONTRACTORS CHEMICAL                                         JOINT SEAL
           HAYWARD CA

           LINEAR OPTIONS                                               STRIPING
           MENLO PARK CA

           PENHALL COMPANY                                              PORTLAND CEMENT CONCRETE GRINDING
           RIVERSIDE CA
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          12/13/06                                                                                                 12/14/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A C CURBS                                                    ASPHALT CONCRETE DIKE PLACEMENT
           ELK GROVE CA

           C C MYERS                                                    REPLACE CONCRETE PAVEMENT
           RANCHO CORDOVA CA

           DIVERSIFIED CONCRETE CUTTING                                 CONCRETE GRINDING
           SPARKS NV

           LINEAR OPTIONS                                               STRIPING
           MENLO PARK CA

           LOOP INSTALLATION REPAIR                                     ELECTRICAL
           GRANITE BAY CA

           M B I                                                        METAL BEAM GUARD RAIL
           LIVERMORE CA

           ROBERT BEADLES INC                                           TRAFFIC CONTROL AND CONSTRUCTION AREA SIGNS
           LODI CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     A C CURBS                                                    ITEMS 22 AND 23 (PARTIAL)
           8940 SHELDON RD
           ELK GROVE CA  95624

           COLUMBIA ELECTRIC                                            ITEMS 43 AND 44 (PARTIAL)
           1980 DAVIS ST
           SAN LEANDRO CA  94577
 CONTINUED ON NEXT PAGE
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          12/13/06                                                                                                 12/14/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     LINEAR OPTIONS                                               STRIPING (PARTIAL)
           1 KELLY CT
           MENLO PARK CA

           M BUMGARNER INC                                              METAL BEAM GUARD RAIL (PARTIAL)
           1175 GREENVILLE RD
           LIVERMORE CA  94550

           PENHALL COMPANY                                              ITEM 26 (PARTIAL)
           RIVERSIDE CA  92507

           PROFESSIONAL CONSTRUCTION SERVICES                           ITEMS 5, 8, 25 AND 45 (PARTIAL)
           PLEASANT HILL CA  94523

           R M HARRIS                                                   ITESM 5, 8, 13, 15, 27 THRU 32 AND 45 (PARTIAL)
           MARTINEZ CA  94553

           ROBERT BEADLES INC                                           CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL (PARTIAL)
           1040 W KETTLEMAN LANE
           LODI CA  95240

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     A C CURB                                                     ASPHALT CONCRETE DIKE
           ELK GROVE CA

           ABSL CONSTRUCTION                                            COLD PLANE ASPHALT CONCRETE
           HAYWARD CA

           C C MYERS                                                    APPROACH SLAB AND CONCRETE REPLACEMENT
           RANCHO CORDOVA CA
 CONTINUED ON NEXT PAGE
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          12/13/06                                                                                                 12/14/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     COLUMBIA ELECTRIC                                            ELECTRICAL
           SAN LEANDRO CA

           GLOBAL ENVIRONMENTAL NETWORK                                 STORM WATER POLLUTION PREVENTION PLAN
           FOUNTAIN VALLEY CA

           KENTS OIL                                                    OIL SPREADING
           STOCKTON CA

           LINEAR OPTIONS                                               STRIPING
           MENLO PARK CA

           M B I                                                        METAL BEAM GUARD RAIL
           LIVERMORE CA

           PENHALL COMPANY                                              GRIND CONCRETE
           RIVERSIDE CA

           SCHOTKA CONSTRUCTION                                         CONSTRUCTION AREA SIGNS
           AMERICAN CANYON CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     A C CURB                                                     ASPHALT CONCRETE DIKE
           ELK GROVE CA

           CHRISP COMPANY                                               STRIPE
           FREMONT CA

           CONTRACTORS CHEMICAL                                         JOINT SEAL
           HAYWARD CA
 CONTINUED ON NEXT PAGE
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          12/13/06                                                                                                 12/14/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     LANE SAFETY                                                  TRAFFIC CONTROL
           BENICIA CA

           LOOP INSTALLATION                                            ELECTRICAL
           GRANITE BAY CA

           PENHALL COMPANY                                              PORTLAND CEMENT CONCRETE GRINDING
           SAN LEANDRO CA

           R E SERRANO                                                  PORTLAND CEMENT CONCRETE REPLACEMENT
           MARTINEZ CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            5,000.00         5,000.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          380,000.00       380,000.00
       3     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            4,500.00         4,500.00
                         PREVENTION PLAN
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           10,000.00        10,000.00
       5     010970      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM           25,000.00        25,000.00
       6     074038      TEMPORARY DRAINAGE INLET PROTECTION            LS     LUMP SUM           25,000.00        25,000.00
       7 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           38,295.00        38,295.00
       8 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          297,000.00       297,000.00
       9 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            8            2,000.00        16,000.00
      10     150662      REMOVE METAL BEAM GUARD RAILING                M            19               53.00         1,007.00
      11     150722      REMOVE PAVEMENT MARKER                         EA       25,700                1.00        25,700.00
      12     150771      REMOVE ASPHALT CONCRETE DIKE                   M        21,900                6.00       131,400.00
      13     150857      REMOVE ASPHALT CONCRETE SURFACING              M2          790               50.00        39,500.00
      14 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       55,100                5.00       275,500.00
      15     153223      REMOVE UNSOUND CONCRETE                        M3            0.2          9,500.00         1,900.00
      16     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN      3,000               60.00       180,000.00
      17     260210      AGGREGATE BASE (APPROACH SLAB)                 M3           95              500.00        47,500.00
      18     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TONN         20              950.00        19,000.00
      19     390095      REPLACE ASPHALT CONCRETE SURFACING             M3        2,200              285.00       627,000.00
      20     390102      ASPHALT CONCRETE (TYPE A)                      TONN      1,050              120.00       126,000.00
      21     390206      RUBBERIZED ASPHALT CONCRETE (TYPE G)           TONN     34,700               87.00     3,018,900.00
      22     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M           230                5.00         1,150.00
      23     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M        21,700                5.00       108,500.00
      24     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         77              950.00        73,150.00
      25     401108      REPLACE CONCRETE PAVEMENT                      M3          530              820.00       434,600.00
                         (RAPID STRENGTH CONCRETE)
      26 (S) 420201      GRIND EXISTING CONCRETE                        M2      228,000                7.25     1,653,000.00
                         PAVEMENT
      27     510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3          940            1,350.00     1,269,000.00
                         (TYPE R)
      28     510800      PAVING NOTCH EXTENSION                         M3           27            8,300.00       224,100.00
      29     511118      CLEAN EXPANSION JOINT                          M           175               75.00        13,125.00
      30     511124      RAPID SETTING CONCRETE (PATCH)                 M3            0.2          8,500.00         1,700.00
      31 (S) 519117      JOINT SEAL (MR 30 MM)                          M           460              147.00        67,620.00
      32 (S) 519142      JOINT SEAL (MR 40 MM)                          M            67              185.00        12,395.00
      33 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M            74              215.00        15,910.00
      34 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            3            2,500.00         7,500.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      35 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          770               45.00        34,650.00
      36 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M       100,000                1.00       100,000.00
      37 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         7,950                2.00        15,900.00
      38 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,230                1.00         1,230.00
                         (BROKEN 5.18 M - 2.14 M)
      39 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       16,400                2.00        32,800.00
      40 (S) 850103      PAVEMENT MARKER (REFLECTIVE-SPECIAL            EA        5,500                4.00        22,000.00
                         TYPE G)
      41 (S) 850104      PAVEMENT MARKER (REFLECTIVE-SPECIAL            EA        3,800                4.00        15,200.00
                         TYPE H)
      42 (S) 850110      PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL       EA           32                4.00           128.00
                          TYPE C)
      43 (S) 039241      LOOP DETECTOR REPLACEMENT                      LS     LUMP SUM           66,069.00        66,069.00
                         (TRAFFIC MONITORING STATION)
      44 (S) 039242      LOOP DETECTOR REPLACEMENT                      LS     LUMP SUM           63,000.00        63,000.00
                         (TRAFFIC SIGNAL)
      45     999990      MOBILIZATION                                   LS     LUMP SUM        1,040,000.00     1,040,000.00

                                                                                                    A)         10,566,929.00
                                                                                                    B)   11 DAYS X    8700
                                                                                                           -----------------
                                                                                                   A+B)        11,567,429.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
   1 |         5,000.00       5000.00|         5,000.00       5000.00|         5,000.00       5000.00|           500.00        500.00
   2 |       176,535.00     176535.00|       119,000.00     119000.00|       440,000.00     440000.00|       865,000.00     865000.00
   3 |         6,000.00       6000.00|         6,000.00       6000.00|         6,000.00       6000.00|         6,000.00       6000.00
   4 |         1,958.00       1958.00|         2,500.00       2500.00|        40,000.00      40000.00|         1,000.00       1000.00
   5 |         7,875.00       7875.00|        17,000.00      17000.00|         7,500.00       7500.00|         5,000.00       5000.00
   6 |        24,150.00      24150.00|           450.00        450.00|         6,000.00       6000.00|         5,000.00       5000.00
   7 |        25,204.20      25204.20|        40,000.00      40000.00|        38,295.00      38295.00|        40,000.00      40000.00
   8 |       441,000.00     441000.00|       194,000.00     194000.00|       415,000.00     415000.00|        70,000.00      70000.00
   9 |         1,537.00      12296.00|        10,000.00      80000.00|         6,400.00      51200.00|         2,500.00      20000.00
  10 |            55.65       1057.35|            53.00       1007.00|            53.00       1007.00|            53.00       1007.00
  11 |             2.35      60395.00|              .50      12850.00|             1.00      25700.00|             1.00      25700.00
  12 |             2.00      43800.00|             3.00      65700.00|             1.70      37230.00|             5.00     109500.00
  13 |            21.00      16590.00|            12.00       9480.00|            14.20      11218.00|             6.00       4740.00
  14 |             3.85     212135.00|             7.85     432535.00|             6.10     336110.00|             6.00     330600.00
  15 |         6,300.00       1260.00|        17,500.00       3500.00|         6,000.00       1200.00|         6,000.00       1200.00
  16 |            19.20      57600.00|            43.00     129000.00|            55.00     165000.00|            45.00     135000.00
  17 |           210.00      19950.00|           175.00      16625.00|           200.00      19000.00|           200.00      19000.00
  18 |           617.50      12350.00|         1,000.00      20000.00|         1,200.00      24000.00|         1,000.00      20000.00
  19 |           249.00     547800.00|           385.00     847000.00|           285.00     627000.00|           325.00     715000.00
  20 |            94.10      98805.00|            75.00      78750.00|            95.00      99750.00|            85.00      89250.00
  21 |           102.00    3539400.00|           107.00    3712900.00|           122.00    4233400.00|           117.00    4059900.00
  22 |             4.20        966.00|            60.00      13800.00|             5.40       1242.00|             4.50       1035.00
  23 |             4.20      91140.00|             6.75     146475.00|             5.40     117180.00|             4.50      97650.00
  24 |         1,080.00      83160.00|           575.00      44275.00|           400.00      30800.00|         1,200.00      92400.00
  25 |         1,050.00     556500.00|           870.00     461100.00|         1,000.00     530000.00|         1,000.00     530000.00
  26 |             8.90    2029200.00|             7.60    1732800.00|             8.00    1824000.00|             8.00    1824000.00
  27 |         1,575.00    1480500.00|         1,130.00    1062200.00|         1,500.00    1410000.00|         1,700.00    1598000.00
  28 |         5,040.00     136080.00|         5,000.00     135000.00|         4,800.00     129600.00|         4,800.00     129600.00
  29 |            42.00       7350.00|            70.00      12250.00|            40.00       7000.00|            40.00       7000.00
  30 |        10,500.00       2100.00|        18,000.00       3600.00|        10,000.00       2000.00|        10,000.00       2000.00
  31 |           183.75      84525.00|           142.00      65320.00|           175.00      80500.00|           175.00      80500.00
  32 |           183.75      12311.25|           180.00      12060.00|           175.00      11725.00|           175.00      11725.00
  33 |           225.75      16705.50|           215.00      15910.00|           215.00      15910.00|           215.00      15910.00
  34 |         2,625.00       7875.00|         2,500.00       7500.00|         2,500.00       7500.00|         2,500.00       7500.00
  35 |            47.25      36382.50|            45.00      34650.00|            45.00      34650.00|            75.00      57750.00
  36 |              .96      96000.00|              .90      90000.00|              .90      90000.00|             2.00     200000.00
  37 |             2.10      16695.00|             2.00      15900.00|             2.00      15900.00|             5.00      39750.00
  38 |             1.05       1291.50|             1.00       1230.00|             1.00       1230.00|             2.00       2460.00
  39 |             2.10      34440.00|             2.00      32800.00|             2.00      32800.00|             3.00      49200.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  40 |             4.20      23100.00|             4.00      22000.00|             4.00      22000.00|             5.00      27500.00
  41 |             4.20      15960.00|             4.00      15200.00|             4.00      15200.00|             5.00      19000.00
  42 |             4.20        134.40|             4.00        128.00|             4.00        128.00|             5.00        160.00
  43 |        69,373.00      69373.00|        71,000.00      71000.00|        81,069.00      81069.00|        40,000.00      40000.00
  44 |        66,150.00      66150.00|        68,000.00      68000.00|        78,000.00      78000.00|        40,000.00      40000.00
  45 |     1,142,000.00    1142000.00|     1,000,000.00    1000000.00|       950,000.00     950000.00|     1,200,000.00    1200000.00

 TOT            A)     11,321,099.70           A)     10,856,495.00           A)     12,078,044.00           A)     12,596,537.00
                B)    60 DAYS X   8700         B)   125 DAYS X   8700         B)   110 DAYS X   8700         B)   110 DAYS X   8700
                   --------------------           --------------------           --------------------           --------------------
              A+B)     11,843,099.70         A+B)     11,943,995.00         A+B)     13,035,044.00         A+B)     13,553,537.00


